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Invitation from the Mayor 

The City of Rome is proud to welcome potential development proposals at the former Rome 

Turney Radiator site on Canal Street. This is a unique opportunity for development along one of 

Rome’s entrance corridors leading to the resurgent center city area known as Downtown Rome.  

The site located in a Brownfield Opportunity Area, not only offers NYS Brownfield tax credits, but 

coupled with a NYS RESTORE grant and National Grid funds, provides a potential developer with 

the seed money necessary to assist a substantial redevelopment project.  

The City of Rome is host to the area’s largest Business and Technology Park at the former Griffiss 

Air Force Base, hosts of 1 of only 6 FAA certified drone test facilities in the United States which 

puts Rome at the forefront of new technology and initiatives related to the next generation drones, 

and is in close proximity to the SUNY POLY campus where site preparations are ongoing to 

advance a chip fabricator. 

Rome is ready to assist your company, and we thank you for considering becoming the newest 

member of our great City! 

Sincerely, 

 

 

  

Jacqueline M. Izzo 
Mayor of the City of Rome  
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Project Background & Overview 

The City of Rome is requesting proposals from qualified developers to redevelop the former Rome 

Turney Site, a 1.4-acre site located at 109 Canal Street along the Erie Boulevard corridor. The City of 

Rome, located in the geographical center of New York State at the foothills of the Adirondacks, is 

home to over 33,000 residents. Incorporated in 1870, the growth of the City was directly attributed 

to historical movements including the fortification of the British Fort Stanwix during the American 

Revolutionary War and development of the Erie Canal in the 1790s. 

Figure 1: Site Context Map 

  



3 

 

Site Details 

The 1.4 acre former Rome Turney located at 109 Canal Street is the largest site along the Erie 

Boulevard corridor that is currently available for reuse. Several buildings dating back to the 1930’s 

cover approximately 2/3rds of the site. The remainder of the property is asphalt with minimal small 

pockets of green space.  

The former Rome Turney site has been identified as a strategic site in the Downtown Rome 

Brownfield Opportunity Area (BOA) due to: 

 high visibility at the intersection of Black River Boulevard and Erie Boulevard 

 proximity to the Fort Stanwix National Monument (part of the National Park System) 

 central location in downtown 

 located on the Mohawk River Trail and close to the Erie Canalway Trail 

The site is in a critical location as it connects residents and visitors from Bellamy Harbor Park along 

the Erie Canal north to residential neighborhoods, Fort Stanwix and downtown. The surrounding 

parcels are comprised of a mix of residential, industrial and commercial uses. The Erie Boulevard 

corridor, on which the Rome Turney site resides, is a major vehicular gateway into the City. This 

intersection experiences a substantial amount of vehicular traffic. In 2015, the average daily vehicular 

traffic passing the former Rome Turney site was 20,744. As a gateway corridor into downtown the 

corridor has been identified for streetscape/traffic calming improvements and green infrastructure 

enhancements.  

The City has dedicated significant resources to ensuring this property can be advanced for a major 

redevelopment project.  Funds from the NYS BOA Program have been used for a number of 

studies and investigations on site, including: 

 Environmental Site Assessment (ESA) 

Phase I 

 Site Investigation Report (Phase II 

equivalent)  

 Draft Analysis of Brownfield Cleanup 

Alternatives (ABCA) 

 Draft Remedial Action Work Plan (RAWP) 

 Hazardous Materials Report 

 Figure 2: Former Rome Turney Site Map 

The adjacent property (107 Canal Street & 109 Canal Street) owners have expressed interest in 

selling their parcels. 109 Canal Street, located to the south of the property on the corner of Erie 

Boulevard and Jasper Street is outlined in red in Figure 2. Refer to attached tax map for exact parcel 

lines. To discuss possible acquisition please contact Rick Hoke (315)281-5215 and/or John Panzone 

(315) 941-8089.  
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Located to the north of the Former Rome Turney Site and outlined in blue on Figure 2 is 107 Canal 

Street. For possible acquisition contact Louis Gifone, (315) 794-9113.  

 

 

The City of Rome is in the process of adopting a form based zoning ordinance for the areas 

indicated in Figure 5 (future Waterfront District). A form based zoning ordinance is a land 

development regulation that fosters predictable built results and a high-quality public realm by using 

physical form (rather than the separation of uses) as the organizing principle for the code.  

  

Figure 3: Former Rome Turney Building Figure 4: Former Rome Turney Building Area 

Figure 5: Proposed Waterfront District Boundaries 
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The intent of the Waterfront District is to facilitate recreational uses and mixed-use development, 

creating a strong link between the City’s waterfront, Bellamy Harbor Park, surrounding light 

industrial uses and Downtown Rome. Regulations that will be implemented within the Waterfront 

District include façade requirements, building transparency minimums, pedestrian access, parking 

regulations, lighting and landscaping regulations. The form based zoning ordinance, when adopted 

mid-2017, will not restrict the uses permitted on the parcel, but will define the design standards 

required for developments within the district, including the Rome Turney site.  

Historical Context 

The City of Rome historically served as the industrial and manufacturing center of Oneida County. 

Strategically located at the junction of the Mohawk River and the Erie Canal, the City of Rome was 

considered one of the most important transportation hubs for moving goods and services from 

New York City and the Atlantic Seaboard to the Great Lakes. During the Industrial Revolution, 

Rome gained the reputation as the "Copper City" and was home to many significant metal industries 

such as Revere Copper, Rome Cable and General Cable. From 1950-1995, Rome was the home of 

Griffiss Air Force Base, a former United States Air Force installation, that served as a significant 

regional employer.  

Much of Rome's industry was concentrated in the downtown core and immediate vicinity, as well as 

along the Erie Canal. Many of these industrial areas were directly adjacent to residential 

neighborhoods. Similar to many upstate cities, the loss of manufacturing from the 1980’s to 2000’s 

left the City with a number of contaminated and abandoned industrial sites. The City views these 

former industrial sites as opportunities for new investment and development in downtown, with the 

goal of attracting new employers, residents and visitors. The City of Rome has a successful record of 

accomplishment of bringing brownfield and underutilized sites back into productive, vibrant use.  

This site was previously the location of the Rome Turney Radiator Company that manufactured 

radiators from 1905 until the mid-1990s, when the Company went out of business. From 1992 

through 1995, the property was operated by Lynch Realty, The Music Factory (an internet search 

indicated that this was an asphalt company), the Rome Turney Radiator Co., and Serway Brothers 

Inc.-Plastic Laminating Division (an internet search indicated that this was a cabinet making 

company). From 1999 through 2003, the property was operated by The Music Factory and the 

Rome Turney Radiator Co. In 2008, the property was operated by Elegrace Casket Inc. (an internet 

search indicated that this was a casket making company), Rofin LLC (an internet search indicated 

that this was a global supplier of industrial coolers who purchased all of the assets of the Rome 

Turney Radiator Co.), and the Rome Turney Radiator Company. In 2013, the property was operated 

by The Music Factory. The site is vacant and ready for development.  
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Building on Past Success  

For over a decade, the City of Rome has been actively designing, planning, and implementing 

projects that enhance the waterfront and downtown, leveraging existing assets along the Erie Canal, 

to continue building an attractive destination for visitors and residents. Since 2007, more than $35 

million in public and private investment has been made in the Downtown Rome BOA. Examples 

include the restoration of the Grand Hotel, the relocation of American Alloy Steel, enhancements to 

Bellamy Harbor Park and brownfield remediation along the Erie Canal. Figure 6 highlights the 

investments in the downtown BOA and recreation trails. 

The City of Rome has successfully participated in the New York State Department of 

Environmental Conservation (DEC) Environmental Restoration Program to remediate a number of 

sites throughout the community. In 2006, the City was one of the first communities in New York 

State to receive Brownfield Opportunity Area (BOA) funding through the Department of State to 

develop a community-based revitalization plan for a 513-acre area, including the former Rome 

Turney property.  

The State of New York created the BOA program in 2003 as the planning component for the NYS 

Superfund/Brownfield Law. The purpose of the program is to provide financial and technical 

assistance to municipalities and community-based organizations for area-wide revitalization. The 

BOA Program is implemented in neighborhoods that have been impacted by the presence of 

brownfields and environmental hazards.  Brownfields are sites, typically former industrial or 

commercial properties, where activities may have resulted in environmental impairment. The New 

York State Department of State and Department of Environmental Conservation recognize the 

detrimental impacts these sites have on their surrounding neighborhoods, and that brownfield 

impacts are not limited to individual sites or adjoining property. The presence (and potential 

presence) of contaminated sites can affect the viability of entire neighborhoods by negatively 

affecting quality-of-life and discouraging potential investment. These impacts can lead to 

disinvestment and blight radiating outward far beyond the impacted sites or immediate area.  

This study, known as the Downtown Rome BOA (Step 2 - Nomination Study) was completed in 

2013.  The City is currently completing implementation strategy activities in accordance with 

funding from the BOA for Step 3 of the three-phase program.  

Communities that complete the BOA program may seek formal designation of the BOA, which 

increases their competitive position for access to funding and development incentives under the 

New York State Department of Environmental Conservation Brownfield Cleanup Program (BCP), 

the Empire State Development Corporation’s economic development programs and many other 

state and federal assistance opportunities. Other state and federal programs can work in conjunction 

with the BOA program, including the Department of Conservation’s Environmental Restoration 

and Brownfield Cleanup Programs and the US Environmental Protection Agency’s Brownfield 

Program. These programs focus on physical investigations and activities, which further help local 

municipalities deal with brownfield properties and their impacts. The City’s Downtown BOA was 

designated a BOA in 2015. 
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 Figure 6: Past Investment Areas in the City of Rome 
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Regional Context 

109 Canal Street is located at the intersection of Erie and Black River Boulevards, a key corridor and 

gateway. In addition to the site proximity to local destinations, the site is strategically located within 

a 15-mile radius of the City of Utica to the southeast and within a 10-mile radius of Turning Stone 

Resort Casino to the southwest. The City of Utica, a growing finance, hospitality and innovation 

center. The City of Utica is also home to the Oneida County and New York State Office Buildings.  

 

 

Figure 7: Regional Context Map 

 

The City of Rome is the home to the Air Force Research Laboratory (AFRL), an Information 

Directorate research vector that facilitates the creation of new and affordable command, control, 

communications, computing, cyber and intelligence technologies. AFRL is recognized as a national 

asset and is influential to the City of Rome’s growth and development. AFRL is located in the 

Griffiss Business and Technology Park. The park is located approximately 15 minutes from the City 

of Rome’s downtown. The technology park is the vibrant center for public and private enterprises. 

The technology park focuses on manufacturing, aviation, office, education and recreation uses, and 

has been described as one of the most successful technology parks in the United States. The 

technology park covers 3,500 acres, housing more than 62 individual tenants employing thousands 
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of people. Griffiss Business and Technology Park has a number of unique amenities including, an 

airfield with a 2.23-mil long runway, allowing this park to attract tenants. Griffiss Business and 

Technology Park is one of Rome’s most pivotal assets and ensures the stability of the local 

population.  

The Rome Lab located in Griffiss Business and Technology Park has experienced an increase in 

employees with hundreds of transient contractors visiting the lab on a regular basis. Another major 

tenant of the technology park, Premier Aviation, has recently secured a 5-year contract with JetBlue, 

ensuring the continued support of the region. The 5-year agreement is for the painting and 

maintenance of two of JetBlue’s lines. The maintenance and painting agreement is expected to add 

skilled jobs to the City of Rome and increase recruitment efforts for the facility. 

The City’s close proximity to the Town of Marcy and the City of Utica are  important influencing 

factors, for revitalization. The Town of Marcy, in partnership with Mohawk Valley EDGE, State 

University of New York (SUNY) and Empire State Development has undertaken a pivotal project, 

the Marcy Nanocenter Project that could greatly influence the City of Rome’s housing market, 

demand for office and retail space and create new employment. Through the BOA Program, the 

City retained Camoin Associates to research the potential impacts of the Marcy Nanocenter Project 

on the City of Rome. Please see the Understanding the Potential Impacts in Rome from the Marcy Nanocenter 

Project. 

In March 2017, Danfoss Silicon Power partnered with General Electric and the State University of 

New York (SUNY) Poly’s Utica Campus to establish a computer-chip packaging plant. The plant, 

located in the Marcy Nanocenter, will generate approximately 300 jobs during the plant’s first 

quarter. This collaboration further supports the continued revival of the City of Rome. Ensuring 

employment opportunities for skilled labor are available in close proximity and the continued 

recruiting efforts to the City of Rome will facilitate the revitalization of City and ensure success.  
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Market Studies Supporting Redevelopment  

In support of this project, the City has completed a number of studies to identify the market 

demand and feasible reuse options for the property.  

 

From Brown to Green:  A Revitalization Strategy for the 

Downtown Rome Brownfield Opportunity Area, Step 2: 

Nomination Study (2012) 
 

The Study identifies the former Rome Turney Site as an ideal 

location for a mixed-use property, one that would provide 

employment, housing and entertainment opportunities.  

 

 

 

Real Estate Market Analysis: Erie Boulevard Brownfield Opportunity Area & the City of 

Rome (2016) 

The analysis assessed the residential, retail, office and industrial market to identify key trends and 

opportunities within the City. The analysis organized the key finding by over-arching use types.  

Residential: 

 Housing is affordable, but quality is lacking  

 There is current and expected demand for more modern housing in 

the City, especially in the Downtown 

 There will be an increase in housing demand as a result of the Marcy 

Nanotech workers 

 Mid- to upper-scale apartments will have greatest demand 

 Some townhouse demand is expected 

 New entertainment options are needed in the downtown to support 

the residential market 

 Senior living and 55+ aging facilities are in demand 

Retail:  

 No new retail construction has occurred in the City since 2008 

 The Marcy Nanotech development in the Town of Marcy, 15 

minutes from the City of Rome’s downtown, will have a 

transformative impact on the market 

 Mixed-use retail has the greatest potential  

Office: 

 Office market outlook is weak and not expected to drive demand 

 Potential exists for specialized office projects (medical offices, short-

term office space) 

Industrial/Flex: 

 Currently an excess of industrial properties on the market 

 Demand for industrial space is weak 

 Flex space (a mix of office and light industrial space) is in short 

supply 
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Pro Forma Statement for the Former Rome Turney Site (2017) 

The analysis prepared a pro forma cash flow statement for the former Rome Turney site to 

determine the financial feasibility of potential redevelopment projects. The following summary table 

illustrates the pro forma’s key findings. The financial feasibility assessment determined a new mixed-

use construction project on this site would be viewed positively by lenders and would meet internal 

rate of return targets. Refer to attached Revisions to the Analysis & Key Findings for the complete 

analysis.  

 

 

Financial Feasibility Analysis for the Former Rome Turney Site (2017) 

A financial feasibility analysis was completed to evaluate the revenue, operating costs and rate of 

return for a hotel in downtown Rome. The analysis found the development of a hotel is financially 

feasible. The location is a vital component to the feasibility success. The former Rome Turney site is 

highly visible and accessible making it an attractive option for a hotel.  
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Supplemental Funding/Incentives 

The City has actively pursued funding to supplement the costs of the private redevelopment of the 

property. To date, the City has been awarded or identified the following potential incentives 

associated with redevelopment of the former Rome Turney Site: 

 RESTORE NY. In 2016, the City was awarded a $500,000 grant through the RESTORE 

NY program to help offset demolition costs.  Copies of relevant materials from the grant 

application are included as Appendix to this Request for Proposals. The RESTORE grant is 

transferable to the developer. 

 

 National Grid (possible). The City has applied for $300,000 of funding from National 

Grid to mitigate general costs associated with the redevelopment of the former Rome 

Turney Site. Should National Grid award the City of Rome, this would be transferable to the 

developer.  

 

 Environmental Protection Agency (EPA). In 2016, the City was awarded a $200,000 

grant from the Environmental Protection Agency which covers the following clean up and 

remedial activities: 

o Soil Excavation (non-impacted) 

o Transportation and furnish Granular Backfill  

o Excavation and Disposal of Soil (contaminated soil disposal) 

o Soil Compaction  

o Soil Compaction Test 

o Groundwater Containment 

o Groundwater Disposal 

o Field Monitoring of Remediation Work done by Contractor 

o Documentation and Remediation Report  

o Groundwater Monitoring Report 

o Confirmatory Soil Samples and Field Expenses 

 

The City of Rome is currently completing remedial activities with the awarded EPA funding. This 

funding is non-transferred to the developer.   
 

 Brownfield Cleanup Program (BCP). Empire State Development encourages cleanup and 

redevelopment of brownfield sites by offering several types of tax credits to companies that 

complete cleanup programs under the State’s Brownfield Cleanup Program (BCP) 

authorized in 2003. The amount of the credit is equal to a percentage of certain eligible costs 

incurred. Credits can be used against the New York State corporate franchise tax and certain 

personal income taxes (including shareholders of New York “S” corporations and 

beneficiaries of estates and trusts).  

For more information on the BCP tax credits visit: 

o http://www.dec.ny.gov/chemical/8450.html 

http://www.dec.ny.gov/chemical/8450.html
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o https://www.tax.ny.gov/pit/credits/brownfield-credits.htm 

The City of Rome is currently in the process of entering this site into the State’s Brownfield 

Cleanup Program (BCP), making it eligible for the associated tax incentives. All grant funded 

environmental activities and additional development costs on the site may be eligible to 

receive BCP tax credits, should the site be accepted into the program.   

 Oneida County Industrial Development Agency and City of Rome Incentives. The 

project may be eligible for incentives provided by the Oneida County Industrial 

Development Agency (OCIDA), including a Payment in Lieu of Taxes (PILOT), Sales Tax 

Exemption, and Mortgage Recording Tax Exemption. In addition, the project may be 

eligible for incentives provided by the City of Rome, including the Commercial, Business or 

Industrial Property Exemption (485b) and the New Construction Tax Exemption (485i). 

More information about these incentives can be found at: 

 

o http://www.oneidacountyida.org/ 

 

 Mohawk Valley EDGE Project Loans. Mohawk Valley EDGE is responsible for 

overseeing and administering several revolving loan funds used for economic development. 

These funds are available to support economic development projects that create jobs, 

support the retention of existing jobs, enhance the tax base of the area and provide other 

benefits to the region’s economy. More information about this incentive can be found at: 

 

o https://www.mvedge.org/incentives-taxes/ 

 
 

 New York State Energy Research and Development Authority (NYSERDA) Energy 

Efficiency Program for New Construction. NYSERDA can offset a portion of capital 

costs to purchase and install energy-efficient equipment that reduces energy consumption in 

new and substantially renovated commercial buildings in New York State. For more 

information visit: 

  

o https://www.nyserda.ny.gov/All-Programs/Programs/New-Construction-Program 

 

 

 

 

  

https://www.tax.ny.gov/pit/credits/brownfield-credits.htm
http://www.oneidacountyida.org/
https://www.mvedge.org/incentives-taxes/
https://www.nyserda.ny.gov/All-Programs/Programs/New-Construction-Program
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Submission Requirements  

The City is soliciting proposals from developers for an innovative redevelopment project, creating a 

vibrant gateway to the City of Rome.  

Development proposals should address the goals, concepts, and recommendations from the 

Revitalization Strategy for the Downtown Rome BOA.   

In addition, development proposals should address the following key concepts:  

 Vertical mixed-use, multi-story development (residential unit/commercial space) 

 Pedestrian and vehicle access and wayfinding  

 Pedestrian-friendly design features  

 Streetscape enhancements and amenities 

 Innovative site and architectural design  

 Green site design techniques, including stormwater management energy efficiency 

techniques 

 Form Based Zoning Ordinance 

 Utilize the Mohawk River Trail and nearby canalway trail as assets 

Letter of Intent 

Please submit a letter of intent summarizing the development team’s interest and approach for 

redeveloping the site.  

Development Entity 

Please identify the development team for this project. Include the following information: 

 Identify the legal entity that will complete site acquisition, design, and development of the 

project. Please note the name, street address, mailing address, phone number, email address, 

website (if applicable). Specify the type of organization (i.e. corporation, LLC, joint venture, etc.) 

 Identify lead persons within the entity who have the authority to represent and make legally 

binding commitments for the entity 

 Identify all officers, partners, owners, shareholders, and members of the development entity by 

name, title, and distribution of ownership 

 Identify all other members of the development team, including consultants (planning, 

engineering, architectural, economic, financial, legal) and indicate the role of each in this project 

 Include resumes of key individuals 

Development Plan 

All submissions should include a written description of the development plan for the site, including 

the developer’s general approach and overall vision for the project. Describe the proposed 

development process, timeline, expected roles, and how the project will support the City’s objectives 

and comply with the proposed form based zoning ordinance.  
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Please include the following information: 

 Conceptual level site plan  

 Note the approximate square footage by use 

 Identify anticipated site access locations  

 Phases of development illustrated on the plan  

 Proposed elevations for building frontages 

 Describe the expected design 

 Construction schedule 

 Any other information necessary to describe the proposed development plan 

 Should there be interest in purchasing the adjoining property; please include a letter of 

commitment or intent between the two parties, or an accepted purchase offer. 

Relevant Experience 

Please include descriptions of comparable projects that the developer or members of the 

development team have completed. Comparable project information should include the following: 

 Name of client  

 Project title and location 

 Proof of ability to meet a specific project schedule, including target dates and milestones. 

The RESTORE grant expires April 2019. Applicants must be able to meet target dates in 

order to meet the RESTORE grant payments.   

 Development costs 

 Description of the project, including size, mix of uses, types of tenants 

 Description of services provided for the project 

 Development timeline  

Development Cost and Financial Capability 

Proposals should include a description of potential development costs as well as any information 

necessary to demonstrate the proposer’s access to equity capital and financing resources. This should 

also include a plan of how the BCP tax credits are going to be utilized in the development of the 

site. 

NOTE: RESTORE & National Grid funding will be available as reimbursements only. Paid 

expenses and milestones must be demonstrated prior to a disbursement, Up to 2 disbursements will 

be allowed. A final disbursement will be made after a certificate of occupancy is filed with the Office 

of Code Enforcement. 

NOTICE TO BIDDERS 

The City of Rome will finance this project using grant funding provided by the Empire State 

Development (“ESD”) and ESD’s Non-Discrimination and Contractor and Supplier Diversity 

policies will apply. All contractors will be required to comply with the provisions of New York State 

Executive Law, Article 15-A and the rules and regulations set forth in 5 NYCRR §142-144. These 
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policies are intended to promote and encourage participation by certified minority and women-

owned businesses (“MWBE”) in state contracting opportunities.  

Contractors must document “good faith efforts” to provide meaningful participation by MWBEs as 

subcontractors or suppliers in the performance of this project. All contractors should reference the 

directory of New York State Certified M/WBEs at the following website: 

https://ny.newnycontracts.com/FrontEnd/VendorSearchPublic.asp 

 

CONTRACT GOAL 

The City of Rome, NYS funded portions of the project only, requires 30% Minority and Women 

Participation by the contractors and subcontractors on this project. 

MBE – is defined as any United States business wherein the minority group member(s) or 

stockholder(s) have at least 51% ownership interest in the business and possess control over 

management, capital and earnings. A minority classification is characterized as a person of Black, 

Hispanic, Asian or Pacific Islander, or American Indian or Alaskan Native descent. MBE 

certification must be with New York State Division of Minority and Women Owned Business 

Development.  

 

WBE – is defined as any United States business wherein the women group member(s) or 

stockholder(s) have at least 51% ownership interest in the business and possess control over 

management, capital and earnings. WBE certification must be with New York State Division of 

Minority and Women Owned Business Development. 

 

M/WBE COMPLIANCE DOCUMENTATION 

To comply with your contract and the applicable regulations, your company with be required to 

prepare, maintain and submit the following documentation and forms on a regular and timely basis. 

All required documentation must be submitted to the City of Rome, attention Mr. Matthew 

Andrews. 

 

M/WBE Participation Plan (OCSD-4) 

This plan must be completed to identify the subcontracting opportunities to minority and women-

owned enterprises. This plan must be submitted with any bid, proposal, or proposed negotiated 

contract to the City of Rome.  

Monthly Workforce Utilization Report (OCSD-3) 

The Workforce Utilization Report (“Report”) is to be submitted on a monthly basis for construction 

contracts during the life of the contract to report the actual workforce utilized in the performance of 

the contract broken down by job title. The prime contractor is responsible for submitting the 

reports of its subcontractors as well as its own. Reports are to be submitted electronically, using the 

provided Report worksheet, to the City of Rome within ten (10) days of the end of each month. 
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Quarterly MWBE Compliance and Payment Report (OCSD-6) 

The Payment Report is completed by the prime contractor on a quarterly basis, identifying payments 

made to all M/WBE subcontractor(s) and supplier(s)/vendor(s) ONLY. This report must be 

submitted to the City of Rome within [five] (5) days of the end of each quarter. 

 

GOOD FAITH CLAUSE 

Contractors must document their good faith efforts toward utilizing certified minority-and women-

owned business enterprises, including but not limited to, those identified within a participation plan. 

(For guidance on how ESD will determine a Contractor’s “good faith efforts,” refer to 5 NYCRR 

§142.8.) 

Such documented efforts, shall include, at a minimum:  

(1) Copies of its solicitations of certified minority- and women-owned business enterprises 

and any responses thereto;  

(2) If responses to the contractor's solicitations were received, but a certified minority- or 

woman-owned business enterprise was not selected, the specific reasons that such enterprise 

was not selected;  

(3) Copies of any advertisements for participation by certified minority- and women-owned 

business enterprises timely published in appropriate general circulation, trade and minority- 

or women-oriented publications, together with the listing(s) and date(s) of the publication of 

such advertisements;  

(4) The dates of attendance at any pre-bid, pre-award, or other meetings, if any, scheduled by 

the State agency awarding the State contract, with certified minority- and women-owned 

business enterprises which the State agency determined were capable of performing the State 

contract scope of work for the purpose of fulfilling the contract participation goals. 
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Selection Criteria  

The City of Rome will evaluate each qualified proposal according to the criteria listed below. 

Developers whose proposals meet the minimum requirements may be asked to make a presentation 

to the City of Rome Common Council for its consideration. This is a qualifications based selection 

process and the recommendation will be based on, but not limited to, the following factors: 

 Quality of proposal and development approach 

 Quality of design and creativity 

 Experience and credentials of developers and development teams 

 Demonstrated ability with comparable projects 

 Proven capability to complete projects in a timely and professional manner 

 

Supplemental Information  

Site Visits 

The City of Rome extends an invitation for potential development teams to visit the site. All visits 

can be accommodated by appointment. Please contact Matt Andrews, Department of Community 

and Economic Development: mandrews@romecitygov.com to schedule an appointment.  

Submission Deadline 

Please submit all proposals to: 

City of Rome  

City Clerk  

RE: Former Rome Turney RFP-2017-012  

198 North Washington Street 

Rome, New York 13440-5815 

Submittal Date/Time: June 29th at 3:00 pm  

 

Quantity of Proposals 

Please submit one (1) electronic copy of the proposal on a CD or thumb drive and ten (10) paper 

copies of the proposal in a sealed envelope. Submissions must be time stamped by the Rome City 

Clerk. Electronic submissions will not be accepted.  
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Award of Contract  

The City reserves the right to reject any and all proposals submitted, to request clarification or 

additional information, and to waive any irregularity in the proposal. Formal interviews may be 

conducted. 

The City also reserves the right to negotiate an agreement with the developer that presents a 

proposal, which, in the sole judgment of the City, best demonstrates the goals and objectives desired 

by the City.  This Request for Proposal does not represent a commitment on the part of the City to 

enter into an agreement. 

Resolution of Disputes 

The developer’s failure to comply with the provisions of their agreement shall constitute a default. 

In the event that the developer is in default for cause under the terms of such agreement, the City 

shall have no obligation or duty to reimburse/compensate the developer for any work performed 

after the date of default and can terminate this agreement immediately by written notice to the 

developer. If such failure by the developer to make progress in the performance for work hereunder 

arises out of causes beyond the developer’s control, and without fault or negligence of the 

developer, it shall not be considered a default. 

If the City determines that the developer is in default in the performance of any of the terms or 

conditions of their agreement, he/she shall cause to be served upon the developer a written notice 

of the default.  The developer shall have ten (10) days after service upon it of said notice in which to 

cure the default by rendering a satisfactory performance.  In the event that the developer fails to 

cure its default within such period of time, the City shall have the right, notwithstanding any other 

provision of the contract, to terminate the contact without further notice and without prejudice to 

any other remedy to which it may be entitled at law, in equity or under the contract. 

Insurance Requirements 

The successful developer shall provide a Certificate of Insurance naming the City as an additional 

insured, so long as the City maintains ownership of the property and the developer is conducting 

activities (i.e. due diligence work etc.) on site.  Insurance must include the following:  

A. General Liability. Developer shall maintain in full force and affect a general liability 

insurance policy in an amount not less than $4,000,000 combined single limit per occurrence 

for bodily injury, personal injury and property damage. 

B. Automobile Liability. Developer shall maintain in full force and affect a policy of 

automobile liability insurance in an amount not less than $1,000,000 combined single limit 

per accident for bodily injury and property damage. 

C. Professional Liability. Developer shall maintain in full force and effect professional 

liability insurance for protection against claims alleging negligent acts, errors or omissions 
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which may arise from developer’s activities, whether such operations are by developer or by 

its employees, subcontractors, or sub consultants. The amount of this insurance shall not be 

less than $2,000,000 on a claims-made annual aggregate basis. 

D. The City, its officers, officials, employees and volunteers are to be named as additional 

insured on the developer’s general liability and automobile liability insurance policies. 

E. Developer’s general liability and automobile liability insurance coverage shall be primary 

insurance with respect to the City, its officers, officials, employees and volunteers. Any 

insurance or self-insurance maintained by the City, its officers, officials, employees or 

volunteers shall be in excess of developer’s insurance and shall not contribute with it. 

F. Worker's Compensation 

o In the event the policy is canceled prior to the completion of developer’s activities 

and the developer does not furnish a new Certificate of Insurance prior to 

cancellation, the City may obtain the required insurance and deduct the premium(s) 

from monies due to the developer. 

o If the policy is a claims made policy, the policy shall contain language providing 

coverage up to six (6) months following the completion of the activities in order to 

provide insurance coverage for the hold harmless provisions herein. 

G. As used above, the term "developer" includes the developer, and its officers, Agents or 

employees. 

Indemnification 

As long as the City/property owner maintains ownership of the property and the developer is 

conducting activities (i.e. due diligence work etc.) on site:  

A. Contractor agrees to save harmless and to indemnify the City/property owner from every 

claim or demand which may be made for any injury or death, or damage to property caused 

by developer in the performance of this contract. 

B. Such duty shall be irrespective of the date upon which the claim or demand is asserted. 

C. If any judgment is rendered against the City/property owner for any injury, death or 

damage caused by developer under the agreement, developer shall, at his own expense, 

satisfy and discharge any judgment. 

D. None of the foregoing paragraphs shall be applicable if the injury, death or damage is 

caused solely by the City’s/property owner’s negligence. 
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E. Developer  agrees that it shall immediately notify City/property owner and developer’ s 

insurance carriers of any incident occurring during performance of activities which may 

result in a claim of liability. 

F. As used above, the term "City" means the City of Rome, or its officers, agents or 

employees.  

G. As used above, the term "developer" includes developer and developer’s officers, agents 

or employees.  

H. As used above, the term “Property owner” means the owner of the privately owned 

subject property. 

Assignment 

Any agreement resulting from this RFP and any amendments or supplements thereto shall not be 

assignable by the successful proposer either voluntarily or by operation of law, without the written 

approval of the City, and shall not become an asset in any bankruptcy, receivership or guardianship 

proceedings. 

Contact Information 

All questions regarding this RFP should be directed via email to Matt Andrews, Department of 

Community and Economic Development: mandrews@romecitygov.com 

Attachments  

All of the following attachments are available on the City of Rome’s website. 

http://www.romerises.com/come-build-with-us/ 

 

 Draft Analysis of Brownfield Cleanup Alternatives (ABCA) (2015) 

o Bergmann Associates (Bergmann) has prepared this Draft Analysis of Brownfield Cleanup 

Alternatives on behalf of the City of Rome that evaluates 3 proven remedial technologies that 

consider site characteristics, surrounding environment, land-use restrictions, potential future uses, and 

cleanup goals. 

 

 Draft Remedial Action Plan (2015) 
o Bergmann Associates, Inc. (Bergmann) has been retained by the City of Rome to prepare this 

Remedial Action Plan (RAP) which details the methods and procedures for remediation of petroleum 

source areas at the former Rome-Turney Radiator Company (Rome-Turney Site) located at 109 Canal 

Street, City of Rome, New York (Site). Two petroleum source areas have been identified in the spill 

area based on the results of the Site Investigations completed in October and November 2015 and 

presented in the Draft Site Investigation report, December 10, 2015. 

 

http://www.romerises.com/come-build-with-us/
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 Environmental Site Assessment Phase I (2015) 

o The purpose of this Phase I Environmental Site Assessment (Phase I ESA) report is to document the 

investigative activities conducted to identify Recognized Environmental Conditions (RECs) at the 

subject property identified as the Former Rome-Turney Radiator Company, 109 Canal Street in the 

City of Rome, Oneida County, New York 13440 (the subject property). This Phase I ESA was 

conducted as part of an evaluation for the sale of the building at the subject property. 

 

 Environmental Site Assessment Phase II (2016) 

o The former Rome-Turney Site located at 109 Canal Street in the City of Rome, New York was issued 

a NYSDEC Petroleum Spill No. 8802056 in June 1988 when a release of petroleum from fuel storage 

tanks was discovered and reported to NYSDEC. The Site Investigation was completed during 

October and November 2015 by Bergmann Associates and was based on the recommendations in the 

Phase I Environmental Site Assessment Report (Bergmann, August 24, 2015). The Phase I 

Environmental Site Assessment Report recommended a Site Investigation to evaluate the known 

petroleum contamination associated with leaking underground storage fuel oil tanks and other 

recognized environmental conditions. 

 

 Hazardous Materials Report (2016) 

o As requested by the City of Rome, Bergmann Associates (Bergmann) performed a Hazardous 

Waste/Contaminated Materials (HW/CM) survey of the subject building known as the former Rome-

Turney Radiator Company located at 109 Canal Street, Rome, NY (the Site). The building was vacant 

and accessible at the time of this survey. The HW/CM Survey included a general walk-through and 

observation of the interior of one vacant former industrial building and the collection of bulk samples 

of suspect asbestos containing materials (ACM), lead-based paint (LBP) and polychlorinated biphenyls 

(PCBs) on November 3-4, 2015. At the time of this survey, the on-site structure was a block, brick 

and metal building with associated paved driveway and courtyard. Figure 1 – Building Plan shows a 

general floor plan of the former Rome-Turney Radiator Company operations. 

 

 Real Estate Market Analysis: Erie Boulevard Opportunity Area & the City of Rome (2016) 

o The real estate market analysis for the Erie Boulevard Brownfield Opportunity Area (BOA) in the 

City of Rome, NY. The analysis considered the residential, retail, office, and industrial markets to 

identify key trends and opportunities in the BOA and city.  

o The market analysis consists of the following interrelated studies: 

 Demographic & Socioeconomic Analysis  

 General Economic Outlook  Residential Market Analysis  

 Retail Market Analysis  Office Market Analysis 

 Industrial & Flex Market Analysis 

 

 “From Brown to Green” a Revitalization Strategy for the Downtown Rome BOA: Step 3 

(2017) 

o The Downtown Rome Brownfield Opportunity Area (referred to as “From Brown to Green: A 

Revitalization Strategy for the Downtown Rome BOA”) is the City’s culminating effort, combining 

planning, economic development and marketing to rebuild its former industrial and manufacturing 

core into a sustainable community with high quality neighborhoods, diverse job opportunities, and 

accessible recreation alternatives. The BOA provides a roadmap for redevelopment within this classic 

American City. 
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 Return on Investment Map 

o For over a decade, the City of Rome has been actively designing, planning, and implementing projects 

that enhance the waterfront and downtown, leveraging existing assets along the Erie Canal, to 

continue building an attractive destination for visitors and residents. Since 2007, more than $35 

million in public and private investment has been made in the Downtown Rome BOA. The Return 

on Investment identifies all of the areas where the City of Rome has infused monies for revitalization. 

 

 RESTORE NY Program Grant Application 

o The Restore New York Communities Initiative provides municipalities with financial assistance for 

revitalization of commercial and residential properties.  The program encourages community 

development and neighborhood growth through the elimination and redevelopment of blighted 

structures.   

 

 Draft Form Based Zoning Ordinance  

o The Form Based Zoning Ordinance is a regulatory standard, governing land use and building form 

within the Bellamy Harbor Waterfront District. The form-based code is a reflection of the 

community’s vision for Bellamy Harbor and implements the intent of the Comprehensive Plan and 

the City of Rome Brownfield Opportunity Area Plan. The form-based code is intended for adoption 

as part of the City of Rome Zoning Ordinance. Upon adoption, it will supersede and replace existing 

Zoning provisions regarding zoning districts, allowable land uses, permit requirements, and site 

development standards. 

 

 Rental Housing Market Study (2013) 

o The study reviews the need for market rate rental housing units for the Harborway on the Erie project 
and several vacant lots known as the A&C site in Rome, NY. The study found that there is demand 
for rental housing products for the Harborway on the Erie and the A&C. A need for housing units 
for rent was identified at different income levels with the mix of bedrooms varying 
 

 Rental Housing Market Summary Report (2014) 

The report summarizes and compiles a Rental Housing Market Study to review the need for rental 

housing for two specific projects, Harborway on the Erie and the A&C, and Rome in general. The 

study was used to address the need for rental housing for the projects located in the City of Rome. 

This summary report builds off the 2013 Rental Housing Market Study by providing more data.  

 

 Site Deed 

o The Oneida County deed for 100 Jasper Street and 109 Canal Street.  

 

 Survey/Dimensional Graphic 

o Parcel lines for the Former Rome Turney Site and the surrounding lots.  
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Legal Notice 

Sealed proposals will be received by the City Clerk of the City of Rome, New York, until 3:00 P.M. local time, June 29, 

2017, for the following project: 

RFP-2017-012 

109 Canal Street Request for Proposals Redevelopment Project 

 

Proposals will be publicly opened and read aloud at 3:00 P.M., local time, the same day, June 29, 2017 in the Council 

Chambers, 2nd Floor, City Hall, Rome, New York.  

 

All proposals shall be made on forms furnished and shall be enclosed in a sealed envelope marked to the attention of the 

City Clerk as follows:    

RFP-2017-012 

109 Canal Street Request for Proposals Redevelopment Project 

 (Bidder’s Name) 

 

Project Location: 109 Canal Street, Rome, NY 13440. 

 

Owner: City of Rome. 

Owner's Representative:  Matthew J. Andrews 

 City of Rome Senior Planner 

 198 Washington St., Rome NY, 13440  

 315-339-7643 

 

PROJECT DESCRIPTION:  The City of Rome is requesting proposals from qualified developers to redevelop the 

former Rome Turney Site, a 1.4-acre site (with potential adjacent lands) located at 109 Canal Street along the Erie 

Boulevard corridor. This is a unique opportunity for development along one of Rome’s entrance corridors leading to the 

resurgent center city area known as Downtown Rome.  The site located in a Brownfield Opportunity Area, not only 

offers possible NYS Brownfield tax credits, but coupled with a NYS RESTORE grant of $500,000 and possible 

National Grid funds of $300,000, provides a potential developer with the seed money necessary to assist a substantial 

redevelopment project.  

 

Legal notice for the RFP will be advertise electronically at at www.romenewyork.gov; under the treasurer and purchasing 

tab. Notices are also advertised with the Mohawk Valley Builders Exchange at: www.mvbe.com; and the New York State 

Contract Reporter at: https://www.nyscr.ny.gov/ .  The proposals notice will also be available on the American 

Planning Association New York Upstate Chapter website at http://www.nyupstateplanning.org/rfps-rfqs/; and 

Brownfield Listings at https://brownfieldlistings.com/.   

 

The proposals documents with attachments will be advertised electronically at http://www.romerises.com/come-

build-with-us/. The proposals are available for download (Adobe PDF) at the website at no charge; however, be advised 

that incomplete proposals will be disqualified. 

 

Developers must notify the issuing office in order to be placed in the official proposal holder’s list, in order to receive 

addenda and other proposal correspondence. Please contact the City Engineer’s Office at (315)339-7635 with your 

name, proposal packet obtained, phone number, and email address to be placed on the official proposal holder’s list. 

Proposals received from developers other than those on the official proposal holder’s list will not be accepted. 

 

Addenda, if any, will be issued only to those persons whose name and address are on record with the City as having 

obtained a proposal packet. Addenda to the proposal, when issued, will be on file in the Engineering Office at least five 

http://www.romenewyork.gov/
http://www.mvbe.com/
https://www.nyscr.ny.gov/
http://www.nyupstateplanning.org/rfps-rfqs/
http://www.romerises.com/come-build-with-us/
http://www.romerises.com/come-build-with-us/
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days before the proposal opening date. If addenda’s are issued for this proposal all official proposal holders will be 

issued with addenda by mail or email. 

 

All questions should be directed to the Department of Community and Economic Development electronically 

at mandrews@romecitygov.com.  

 

This project is partially funded through the New York State  Empire State Development Corporation.  This project is 

subject to the following conditions: 

 

PARTICIPATION REQUIREMENTS FOR NEW YORK STATE CERTIFIED MWBES  

 ESD is required to comply with and implement the provisions of New York State Executive Law Article 15-A 

and 5 NYCRR Parts 142-144 (MWBE Regulations) for all State contracts as defined therein, with a value (1) in 

excess of $25,000 for labor, services, equipment, materials, or any combination of the foregoing or (2) in excess 

of $100,000 for real property renovations and construction.   

 Approval of funding by ESD, a public benefit corporation of the State of New York, is conditioned upon and 

subject to the following requirements: 

a) Recipient agrees to fully comply and cooperate with ESD in the implementation of New York State Executive 

Law Article 15-A.  These requirements include contracting opportunities for New York State certified Minority-

owned Business Enterprises (“MBEs”) and Women-owned Business Enterprises (“WBEs”), collectively 

MWBEs. 

 

b) For purposes of this project, ESD hereby establishes the following MWBE participation requirements: 

o Overall MWBE Participation Requirement: 30%   (totaling no less than $150,000) 

c) For purposes of providing meaningful participation by MWBEs on the project and achieving the project goals 

established herein, Recipient should reference the directory of New York State certified MWBEs found at the 

following internet address: 

https://ny.newnycontracts .com  

Additionally, Recipient may contact ESD’s Office of Contractor and Supplier Diversity (OCSD) to discuss 

additional methods of maximizing participation by MWBEs on the project.  

  

d) Recipient is required to submit a completed Non-Discrimination and Equal Employment Opportunity Policy 

Agreement (Form OCSD-1) prior to the first disbursement. 

  

e) For all incentives where ESD’s effective contribution is equal to or greater than $250,000, the Recipient and any 

contractors or sub-contractors are required to provide to OCSD a MWBE Staffing Plan (Form OCSD-2) prior 

to the first disbursement and a final Workforce Compliance Report (Form OCSD-3) prior to the final 

disbursement of project funds.  If the first disbursement is also the final disbursement, the Recipient may submit 

only the final Workforce Compliance Report. 

 

f) Recipient is required to submit a MWBE Utilization Plan (Form OCSD-4, also known as the MWBE 

Participation Plan) not later than ten (10) days after the execution of this Incentive Proposal.   

 

 If additional time is required to prepare an acceptable and effective MWBE Utilization Plan, the 

Recipient may submit a written extension request to the OCSD or the respective OCSD assigned project 

manager. The extension request must provide an explanation regarding why additional time is needed 

and provide an estimated date of submission for the MWBE Participation Plan. 

  

 Any modifications or changes to the MWBE Participation Plan after the execution of this Incentive 

Proposal and during the performance of the project must be reported on a revised MWBE Utilization 

Plan and submitted to OCSD for approval.  

mailto:mandrews@romecitygov.com
https://ny.newnycontracts.com/
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g) ESD will review the submitted MWBE Utilization Plan and advise the Recipient of acceptance or issue a notice 

of deficiency within twenty (20) days of receipt. 

h)    If a notice of deficiency is issued, Recipient agrees that it shall respond to the notice of deficiency within seven (7) 

business days of receipt by submitting to OCSD a written remedy in response to the notice of deficiency.  If the 

written remedy that is submitted is not timely or is found by ESD to be inadequate, ESD shall notify the Recipient 

and direct the Recipient to submit, within five (5) business days, a request for a partial or total waiver of MWBE 

participation goals (Form OCSD-5, Waiver Request).  Failure to file the waiver request in a timely manner may 

result in a finding that Recipient has intentionally or willfully failed to comply with the requirements of Article 

15-A of the Executive Law and the MWBE provisions outlined herein.   

  

i)  ESD may find that Recipient has willfully or intentionally failed to meet the MWBE project requirements under the 

following circumstances:  

1. If a Recipient fails to submit a MWBE Utilization Plan; 

2. If a Recipient fails to submit a written remedy to a notice of deficiency;   

3. If a Recipient fails to submit a request for waiver; or  

4. If ESD determines that the Recipient has failed to document good faith efforts.  

  

j)     Recipient shall attempt to utilize, in good faith, any MBE or WBE identified within its MWBE Utilization Plan, 

during the performance of the project.  Requests for a partial or total waiver of established goal requirements 

made subsequent to the execution of the Incentive Proposal may be made at any time during the term of the 

project to ESD, but must be made no later than prior to the submission of a request for final payment on the 

project. 

  

k)     Recipient is required to submit a Periodic MWBE Contractor Compliance & Payment Report (Form OCSD-6) 

to the OCSD by the 10th day following each end of quarter over the term of the project documenting the progress 

made toward achievement of the MWBE project goals.  This report may be submitted monthly or 

quarterly.  However, it may not be submitted less frequently than on a quarterly basis. 

Periodic compliance and payment reports may also be submitted electronically through the New York State 

Contract System, found at https://ny.newnycontracts.com. The Contract System provides automated electronic 

alerts to the Recipient and any identified sub-contractors and sub-vendors and allows for the electronic reporting 

and confirmation of the relevant data by all tiers of identified subcontractors. For additional information 

regarding this process, please contact OCSD. 

 

l) Good Faith Efforts is the standard applied to the MWBE participation requirements in all applicable ESD 

incentives.  Recipients shall adhere to this standard and ensure that proactive and ongoing efforts are made 

throughout the length of the project to include MWBE participation in all categories where MWBE 

participation potential exists. Good Faith Efforts include, but are not limited to, the following factors: 

 Unbundling of contracts to facilitate MWBE participation in the project scope. 

 Direct solicitation of New York State certified MWBE firms. 

 Inclusion of enforceable MWBE requirements in all subsequent contractual agreements, in accordance 

with the goals stated herein (item b, above). 

 Monitoring and enforcement of contractual MWBE requirements in subsequent agreements. 

 Timely submission of relevant forms, including MWBE Participation Plans and Quarterly or Monthly 

Compliance Reports. 

 Maintenance of detailed records supporting the Recipient’s efforts to include the participation of 

MWBE firms in the project. 

For additional details regarding Good Faith Efforts, please review section 142.8 of NYCRR5 (MWBE Rules and 

Regulations), found at:  

http://esd.ny.gov/MWBE/Data/OFFICIAL_COMPILATION_OF_MWBEREGS.pdf 

https://ny.newnycontracts.com/
http://esd.ny.gov/MWBE/Data/OFFICIAL_COMPILATION_OF_MWBEREGS.pdf
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m) Where MWBE goals have been established herein, pursuant to 5 NYCRR §142.8, Recipient must document 

“good faith efforts” to provide meaningful participation by MWBEs as subcontractors or suppliers in the 

performance of the project.  The Recipient acknowledges that if Recipient is found to have willfully and 

intentionally failed to comply with the MWBE participation goals and requirements set forth herein, such a 

finding may result in the recapture of grant proceeds.  Such MWBE Recapture shall be calculated as an amount 

equaling the difference between:  (1) all sums identified for payment to MWBEs had the Recipient achieved the 

MWBE project goals; and (2) all sums actually paid to MWBEs for work performed or materials supplied under 

the project.   

 

n) Recipient’s demonstration of Good Faith Efforts shall be a part of these requirements. These provisions shall be 

deemed supplementary to, and not in lieu of, other applicable federal, state or local laws. 

 

Any questions relating to the MWBE requirements stated herein may be directed to ESD’s Office of Contractor and 

Supplier Diversity at ocsd@esd.ny.gov.  Recipient may also address any inquiries relating to the above MWBE 

requirements to the respective OCSD project manager.  

 

Documents relating to MWBE requirements outlined herein must be provided to OCSD in one of the following 

ways: 

 

1. In an email to ocsd@esd.ny .gov  or 

2. the New York State Contract System (ht tps ://ny.newnycontracts .com ) or 

3. through postal mail, addressed to: 

Empire State Development 

Office of Contactor & Supplier Diversity 

633 Third Avenue, 35th Floor 

New York, NY 10017 

  

All communications to OCSD must clearly identify the project in question and provide pertinent details.  

 

It is the policy of the City of Rome to encourage the greatest possible participation of minority and women-owned 

business enterprises. All qualified Minority and Women-Owned Business Enterprises (MWBE) suppliers, contractors, 

and/or businesses will be afforded equal opportunity without discrimination because of race, color, religion, national 

origin, sex, age, disability or sexual preference. 

 

No proposal may withdraw their Bid within sixty (60) days after the date set for the opening thereof.  Incomplete 

proposals will be disqualified.   

 

The City of Rome, New York, reserves the right to reject any or all proposals or to accept any proposal deemed to be in 

its best interest. 

 

Jean I. Grande 

City Clerk 

Board of Estimate & Contract 

 

LEGAL SECTION: 1 TIME 

 

DATE: 5/25/2017, 2017 

DATE TO APPEAR: 5/30/2017 

 

mailto:ocsd@esd.ny.gov
mailto:ocsd@esd.ny.gov
https://ny.newnycontracts.com/

